

	Statement of	of Work (SOW)		
SOW No	SOW/05-14/0004			
SOW Date	17-May-2014			
SOW Validity	Valid Until 15-Jun-2014	Valid Until 15-Jun-2014		
Project Name	MyTripToCuba	MyTripToCuba		
Customer	Owen Marinas			
Supplier	Lynchpin Technologies No. 1/1, Karthickraja comp K.K. Nagar, Madurai-625014. Mobile: +91 965 939 9390 Phone: +91 452 437 3390			
Project Description	They can able to check the	Hotel Booking Website. User will select the destination where they want to book Hotels. They can able to check the availabilities during their booking. Destination will be showing with maps and review details.		
Project Type	New Small Project			
Project Scope	Resource	Duration	Description	
	Web Designer	60Hour(s)	Web designer is used to slicing the PSD templates as well doing HTML and CSS process.	
	Project Manager	50Hour(s)	A Project Manager is responsible for managing the resources of large projects. The Project Manager is responsible for making sure a project is completed within a certain set of restraints.	
	Tester	50Hour(s)	Quality assurance (QA) managers help businesses remain productive and profitable by implementing and monitoring programs that ensure continuous quality.	
	Senior Developers (4+	80Hour(s)	The Senior Developer is	



	years)		role tech and prod Deve	ected to play a major in ensuring that the nical procedures, tools ultimately the code luced by the elopment Team is high per and fit for purpose.	
	Junior Developer (1+ years	s) 120Hour(s)	unde seni prov the c impl mair com deve	nior programmer works er the leadership of a or professional, riding support through design, development, ementation and ntenance of a pany's internally eloped application ices.	
Technology	Symfony 2, php, Mysql, Apache, HTML5, CSS3, Jquery, Javascript & Ajax				
Hardware Requirements					
Software Requirements	Xampp & Cpanel				
Customer Contact Person	Name: Owen Marinas E-mail: owenmarinas@gmail.com Mobile #: 999999999				
Supplier Contact Person	Name: Sudhakaran Rajamanickam E-mail: sudhakaran@lynchpintechnologies.com Mobile #: +91 9659399390				
Milestones & Deliverables	Deliverables			Estimate Delivery Date/Timeline	
	Project Kick-off		19-May-2014		
	Release1		28-May-2014		
	Release2			04-Jun-2014	
	Release3		12-Jun-2014		
	Release4		19-Jun-2014		
	Release5			26-Jun-2014	
	Release6			05-Jul-2014	
	Project Completion 08-Jul-		08-Jul-2014		
Investment	Milestones	Description		Investment Amount	
	Project Kick-off	Down Payment		CAD 200.00	
	Release1	Html & Respons	sive, DB design	CAD 0.00	



Release2	Admin Panel 1. Admin Management • Add admin • Edit and Delete[Multiple] • Active/ Inactive 2. Banner Features - Its a slider which should rotate auto or on click rounded icon in bottom • Add individual page Banner • Edit and Delete[Multiple] • Active/ Inactive • Mention the size of the banner 3. CMS pages (Only Edit option for all the pages) • Home Page Title Meta Description Meta Keywords Content • About Us (each heading) Title Meta Description Meta Keywords Content • Payment Policy & Terms and privacy Title Meta Description Meta Keywords Content • Destination Guides Title Meta Description Meta Keywords Content • Available Calendar Title Meta Description Meta Keywords Content • Top Destination Title Meta Description Meta Keywords Content 4. Settings • My Account Edit Option • Change Password Edit Option • Payment settings Edit paypal/ skril/stripe details	CAD 200.00
Release3	5. Destination Management • Add Destination • Edit and Delete • Active/ Inactive • Destination name Search option 6. Property Management • Add Property • Video embedded code added (youtube link or vimeo link) • Edit and Delete • Active/ Inactive • Property Search option 7. Our Stories Management • Add Stories • How to get there • Reviews • Edit and Delete • Active/ Inactive • Search option date wise	CAD 0.00
Release4	8. Front End Integration • Static pages • Contact us • Destination list page • Property list page	CAD 200.00
Release5	9. Admin panel - Contact us • View the contact us information details. • Date and Name Search option 10. Front End Integration • User registration • User login • My account details • Booking History • Availability checking • Booking	CAD 0.00



	Rooms • Payment integration	
Release6	11. Front End Integration - Search • Destination search and Whole website search • Top 5 destination will be displayed • Social icons integration and social login 12. User Management • View registered user • Active/Inactive 13. Booking Management • View the Booking information details 14. Report • Property booking • Date wise booking • Destination booking • Cancellation Report	CAD 200.00
Project Completion	Testing and Bug fixing Deployment	CAD 200.00
Total Investment		CAD 1,000.00
(One Thousand Canadian Dollar)		

Payment Method

Please make check payable to:

Bank Details

Account Name	R. SUDHAKARAN
Account Number	601601513986
Bank Name	ICICI Bank LTD
Branch Name	Madurai - K.K. Nagar
Branch Code	006016
Bank Address	31,MELUR MAIN ROAD, K. K. NAGAR,
	MADURAI. 625020
IFSC Code	ICIC0006016
MICR Code	625229006

Paypal ID

Paypal ID	sudhakaran.rd@gmail.com

Terms & Conditions

ESTIMATE

The costs and expenses cited in the attached proposal are our best estimates given the information provided. If additional information is forthcoming, the project specifications change, or the scheduling changes, cost and expense estimates may change. Cost and expense estimates are valid as per the SOW Validity Date.

SCHEDULE

Before the assignment can begin, a schedule must be mutually agreed upon to meet any critical deadlines. The Client must provide all vital information, copy, materials and the return of proofs necessary for Lynchpin Technologies to complete this assignment within the timeline indicated on the schedule. If the deadlines for these deliverables cannot be met, the final deadline for project delivery will be adjusted accordingly (a day for a day).



PAYMENT

- Invoice(s) shall be issued upon Customer's written confirmation to Supplier that the Deliverables Services have been performed and accepted.
- Final Payment should be made within 15 (fifteen) days from the date of invoice

PROTOTYPE

Verifying the GUI prototypes that are provided and their content is ultimately the responsibility of the Client. Every GUI prototype delivered requires a signature of approval or email approval from the Client.

CHANGE ORDER

Any changes to the scope will be handled via a Change Order. Any changes initiated by the client that is beyond the original scope will be subject to additional fees.

EXPENSES

Client shall reimburse Lynchpin Technologies for all expenses arising from the assignment, including payment of any sales tax due on this assignment. Lynchpin Technologies will not assume any outside hosting or third party vendor costs, unless specified otherwise in writing. Client agrees to reimburse Lynchpin Technologies for all pre-disclosed out of pocket expenses.

SOW Acceptance

Customer:

Name: Owen Marinas Title: Job provider

Company: Freelance Employer

Signature:

Date:

Supplier:

Name: R. Sudhakaran Title: Managing Director

Company: Lynchpin Technologies

R. Sell-

Signature:

Date: 17-May-2014

Copyright @2014 lynchpin technologies. All Rights Reserved.